STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 10/ 14/ 04 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 10/ 18/ 04
CONTRACT NUMBER 07-040104 PI CO RI VERA FROM 0.1 KM NORTH OF CONTRACT CCODE 'C '
LOCATI ON 07- LA- 605- R14. 6/ R15. 4 BEVERLY BOULEVARD OVERCROSSI NG TO 83 CONTRACT | TEMS
0.5 KM SOUTH OF ROSE HI LLS ROAD
CONSTRUCT SOUND AND RETAI NI NG WALLS FEDERAL AID ACI M 605-2(720)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%
PROPGCSALS | SSUED 15 FUND TOTAL HB311 4,920, 000 TOTAL NUMBER OF WORKI NG DAYS 430
NUMBER OF BI DDERS 2 ENG NEERS EST 4,328, 000. 00 AMOUNT OVER 517, 736. 60 PERCENT OVER EST 11. 96
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,845, 736. 60 1 PKB CONSTRUCTI ON | NC 626 301-9897
00412587
P O BOX 661717 FAX 626 301-0811
ARCADI A CA 91066
2 4,991, 073. 30 2 D WPONELL CONSTRUCTI ON | NC 909 356-8880

P O BOX 1406
FONTANA CA 92334- 1406

00532499

FAX 909 356-1299



07- 040104
07-LA-605-R
10/ 14/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 2
10/ 18/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
ONTARI O CA

AVBER STEEL
RI ALTO CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

DI AMOND PAVI NG
BALDW N PARK CA

L A SI GNAL
I NDUSTRY CA

REYCO SM TH AND REYNCLDS
CORONA CA

REYCON
SANTA PAULA CA

SUDHAKAR COVPANY
RI ALTO CA

CONSTRUCTI ON AREA SI GNS

CONCRETE BARRI ER

RESTEEL

SO L ANCHOR

CAST IN DRI LLED HOLE PI LI NG

CLEARI NG AND GRUBBI NG

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

| RRI GATI ON

MASONRY BLOCK

STRI PI NG



07- 040104
07-LA-605-R
10/ 14/ 04

Bl DDER | D NAME AND ADDRESS

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 18/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
ONTARI O CA

ALCORN FENCE
SUN VALLEY CA

AVAR CONSTRUCTI ON
CAMPBELL CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

C G O CONSTRUCTI ON
RANCHO CUCAMONGA CA

ECO LOG C
TEMECULA CA

I NTEGRI TY REBAR
MJURRI ETA CA

L JOHANSON CONSTRUCTI ON
HAWTHONRE CA

R MARELES JR
S| ERRA NEVADA CONSTRUCTI ON
SPARKS NV

SUDHAKAR COVPANY
RI ALTO CA

BARRI ER

VETAL BEAM GUARD RAI L

SO L ANCHORS

CAST IN DRILLED HCOLE PI LE

CLEARI NG AND GRUBBI NG

| RRI GATI ON

RESTEEL

MASONRY

ELECTRI CAL

SI GN STRUCTURE

STRI PI NG



07- 040104 Bl D245

07- LA- 605-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 14/ 04 10/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 10, 000. 00* 10, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 40, 000. 00* 40, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4,000. 00 4,000. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 8, 000. 00* 8, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 480, 000. 00* 480, 000. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 600 6. 00 3, 600. 00
7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 36. 00 504. 00
8 (S) 120300 TEMPORARY PAVEMENT MARKER EA 360 5. 00 1, 800. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,130 60. 00 67, 800. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 220. 00 3, 080. 00
11 150206 ABANDON CULVERT EA 1 5, 000. 00 5, 000. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 250 35. 00 8, 750. 00
13 150710 REMOVE TRAFFI C STRI PE M 260 . 60 156. 00
14 150722 REMOVE PAVEMENT MARKER EA 360 1. 50 540. 00
15 150742 REMOVE ROADSI DE SI GN EA 4 200. 00 800. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 840 6. 00 5, 040. 00
17 150805 REMOVE CULVERT M 120 120. 00 14, 400. 00
18 150820 REMOVE | NLET EA 6 1, 100. 00 6, 600. 00
19 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 140 5. 00 15, 700. 00
20 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 40, 000. 00* 40, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 37, 000. 00* 37, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 34 20. 00 680. 00
23 190103 ROADWAY EXCAVATI ON ( TYPE V) VB 520 23. 00 11, 960. 00
(AERI ALLY DEPCSI TED LEAD)
24 190110 LEAD COWPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
25 (F) 192003 STRUCTURE EXCAVATI ON ( BRI VB 63 15. 00 945. 00
26 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 4,113 90. 00 370, 170. 00
27 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 680 20. 00 13, 600. 00
(AERI ALLY DEPCSI TED LEAD)
28 193001 STRUCTURE BACKFI LL VB 38 39. 00 1, 482.00
29 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 25 41.00 1, 025. 00
30 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 4,801 33. 00 158, 433. 00
31 194001 DI TCH EXCAVATI ON VB 840 12.00 10, 080. 00
32 (S) 049753 SO L ANCHOR EA 35 1, 800. 00 63, 000. 00
33 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
34 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 15, 000. 00* 15, 000. 00
35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00



07- 040104 Bl D245

07- LA- 605- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 14/ 04 10/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 260201 CLASS 2 AGGREGATE BASE VB 660 75. 00 49, 500. 00

37 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 240 70. 00 86, 800. 00

38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 6 150. 00 900. 00

39 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 264 145. 00 38, 280. 00
Pl LI NG

40 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 840 155. 00 285, 200. 00
Pl LI NG ( BARRI ER)

41 (S) 033540 750 MM CAST- | N- DRI LLED- HOLE- CONCRETE M a4 850. 00 37, 400. 00
Pl LI NG ( BARRI ER)

42 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 108 1, 300. 00 140, 400. 00

43 (F) 510059 STRUCTURE CONCRETE, RETAI NI NG WALL VB 1,169 400. 00 467, 600. 00
( SOUND WALL)

44 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 305 500. 00 152, 500. 00

45 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 39 2, 400. 00 93, 600. 00

46 511106 DRI LL AND BOND DOWEL M 93 64. 00 5, 952. 00

47 (S) 049754 CORE CONCRETE (0 - 50 MV) M 27 140. 00 3, 780. 00
& PRESSURE GROUT DOVEL

48 (SF) 517960 SOUND WALL ( RETAI NI NG WALL) M2 1, 297 145. 00 188, 065. 00

49 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 1, 334 148. 00 197, 432. 00

50 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 256 160. 00 40, 960. 00

51 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 13, 522 3.30 44,622. 60

52 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 130, 753 2.00 261, 506. 00

53 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,500 4.50 20, 250. 00

54 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,500 1. 00 4, 500. 00

55 033541 ROADSI DE SI GN (WALL MOUNTED SI GN) EA 2 500. 00 1, 000. 00

56 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 1, 200. 00 7,200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

57 568016 INSTALL SI GN PANEL ON EXI STI NG FRAVE M2 13 160. 00 2, 080. 00

58 568023 I NSTALL ROADSI DE SI GN EA 2 5, 000. 00 10, 000. 00
(LAM NATED WOOD BOX POST)

59 650075 600 MM REI NFORCED CONCRETE PI PE M 110 220. 00 24, 200. 00

60 664019 600 MV CORRUGATED STEEL Pl PE M 140 260. 00 36, 400. 00
(1.63 MV THI CK)

61 033542 75 MM PLASTI C Pl PE M 49 45. 00 2, 205. 00

62 705045 600 MM STEEL FLARED END SECTI ON EA 4 300. 00 1, 200. 00

63 721009 ROCK SLOPE PROTECTI ON VB 65 160. 00 10, 400. 00
(FACING METHOD B)

64 729010 ROCK SLOPE PROTECTI ON FABRI C MR 140 7.00 980. 00



07- 040104 Bl D245

07-LA-605-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 14/ 04 10/ 18/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
65 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 1, 860 3. 00 5, 580. 00
66 (S) 802596 3.7 MCHAIN LI NK GATE (TYPE CL-1. 8) EA 1 2,500. 00 2,500. 00
67 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 44 130. 00 5, 720. 00
68 (S) 839553 END SECTI ON EA 1 400. 00 400. 00
69 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
70 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 800. 00 800. 00
71 033543 CONCRETE BARRI ER ( TYPE 60E MOD) M 37 150. 00 5, 550. 00
72 033544 CONCRETE BARRI ER ( TYPE 736A SV MD) M 27 1, 300. 00 35, 100. 00
73 033545 CONCRETE BARRI ER ( TYPE 736A MOD) M 470 230. 00 108, 100. 00
74 033546 CONCRETE BARRI ER ( TYPE 736B MOD) M 63 370. 00 23,310. 00
75 (F) 839734 CONCRETE BARRI ER ( TYPE 736SV) M 500 380. 00 190, 000. 00
76 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 290 27.00 7, 830. 00
77 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 340 1.00 340. 00
78 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,020 1.50 1, 530. 00
(BROKEN 10.98 M- 3.66 M
79 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 290 3.00 870. 00
80 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 71 4.00 284. 00
81 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 9, 000. 00* 9, 000. 00
82 (S) 033547 COVMUNI CATI ON SYSTEM ROUTI NG ( MODI FY) LS LUMP SUM 180, 000. 00* 180, 000. 00
83 999990 MOBI LI ZATI ON LS LUWVP SUM 461, 765. 00* 461, 765. 00
TOTAL 4, 845, 736. 60



07- 040104 Bl D245

07-LA-605-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 14/ 04 10/ 18/ 04
| TEM SECOND
Bl D AMOUNT

1 1, 500. 00* 1500. 00

2 92, 000. 00* 92000. 00

3 7,500. 00 7500. 00

4 5, 000. 00~ 5000. 00

5 120, 000. 00* 120000. 00

6 10. 00 6000. 00

7 35. 00 490. 00

8 5.00 1800. 00

9 46. 00 51980. 00
10 300. 00 4200. 00
11 10. 00 10. 00
12 20. 00 5000. 00
13 4.00 1040. 00
14 1.00 360. 00
15 100. 00 400. 00
16 8. 00 6720. 00
17 80. 00 9600. 00
18 750. 00 4500. 00
19 3.00 9420. 00
20 50, 000. 00* 50000. 00
21 37, 000. 00* 37000. 00
22 50. 00 1700. 00
23 50. 00 26000. 00
24 4,000. 00* 4000. 00
25 150. 00 9450. 00
26 80. 00 329040. 00
27 50. 00 34000. 00
28 130. 00 4940. 00
29 180. 00 4500. 00
30 90. 00 432090. 00
31 45. 00 37800. 00
32 1, 500. 00 52500. 00
33 60, 000. 00* 60000. 00
34 40, 000. 00* 40000. 00
35 80, 000. 00* 80000. 00
36 135. 00 89100. 00
37 66. 00 81840. 00
38 200. 00 1200. 00
39 350. 00 92400. 00




07- 040104 Bl D245

07-LA-605-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 14/ 04 10/ 18/ 04
| TEM SECOND
Bl D AMOUNT

40 160. 00 294400. 00
41 400. 00 17600. 00
42 900. 00 97200. 00
43 450. 00 526050. 00
44 500. 00 152500. 00
45 2,100. 00 81900. 00
46 90. 00 8370. 00
47 250. 00 6750. 00
48 172. 00 223084. 00
49 172. 00 229448. 00
50 172. 00 44032. 00
51 4.00 54088. 00
52 2.10 274581. 30
53 6. 00 27000. 00
54 .60 2700. 00
55 100. 00 200. 00
56 1, 500. 00 9000. 00
57 300. 00 3900. 00
58 1, 000. 00 2000. 00
59 216. 00 23760. 00
60 270. 00 37800. 00
61 60. 00 2940. 00
62 400. 00 1600. 00
63 200. 00 13000. 00
64 1.50 210. 00
65 2.00 3720. 00
66 1, 500. 00 1500. 00
67 120. 00 5280. 00
68 100. 00 100. 00
69 3, 200. 00 3200. 00
70 600. 00 600. 00
71 170. 00 6290. 00
72 2,400. 00 64800. 00
73 360. 00 169200. 00
74 400. 00 25200. 00
75 650. 00 325000. 00
76 30. 00 8700. 00
77 2.00 680. 00
78 1.50 1530. 00




07- 040104 Bl D245

07-LA-605-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 14/ 04 10/ 18/ 04
| TEM SECOND
Bl D AMOUNT
79 2.50 725. 00
80 5.00 355. 00
81 10, 000. 00* 10000. 00
82 195, 000. 00* 195000. 00
83 240, 000. 00* 240000. 00

TOT 4,991, 073. 30



